

U.S. Army Corps of Engineers Los Angeles District's FY17 Procurement Forecast

U.S. Army Corps of Engineers

Los Angeles District

As of 12 December 2016

**NOTE: (ALL PROJECTS are subject to change
without notice)**

:



US Army Corps of Engineers
BUILDING STRONG

Military Contracting Opportunities

FY17

Project Name	**Set Aside Decision	Contracting Method	Estimated Advertising Date	Contract Value
F-35A Munitions Maint Facility, Nellis AFB	SB Set Aside	DBB-RFP	2 nd Qtr FY17 (See W912PL-17-R-0003 @ www.fbo.gov)	\$2M-\$5M
F-35A Airfield Pavements, Nellis AFB	TBD	DBB, RFP	2 nd Qtr FY17	\$20M-\$40M
F-35A Live Ordnance Loading Area, Nellis AFB	TBD	DB, RFP	1 st Qtr FY17	\$20M-\$40M
F-35 POL Fill Stand, Nellis AFB	TBD	DBB	3 rd Qtr FY17	\$5M-\$10M
Flight Line Fire Station, Edwards AFB	TBD	DB	3 rd Qtr FY17	\$10M-\$30M

*(ALL PROJECTS subject to change without notice)

**Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsisized through the GPE or the solicitation is issued.



Military Contracting Opportunities

FY17

Project Name	**Set Aside Decision	Contracting Method	Estimated Advertising Date	Contract Value
ADAL F-35 Fuel Offload Facility, Luke AFB	SB Set Aside	DBB, LPTA, RFP	1 st Qtr FY17 (see W912PL-16-R-0087 @ www.fbo.gov)	\$5M-\$10M
Squad Ops AMU-5, Luke AFB	TBD	DB	Late 3 rd Qtr FY17	\$10M-\$30M
ADAL F-35 Bomb Build Up Facility, Luke AFB	WOSB Set Aside	DB, LPTA, RFP	Early 2 nd Qtr FY17	\$5M-\$10M
Construct Communication Facility, Luke AFB	UNR	Best value Trade Off	2 nd Qtr/3 rd Qtr FY17 (See W912PL-16-R-0068 @ www.fbo.gov)	\$10M-\$25M
Add/Alter Engine Maint Facility, Davis Monthan AFB	TBD	DBB, LPTA, RFP	4 th Qtr FY17/1 st Qtr FY18	\$2M-\$5M

*(ALL PROJECTS subject to change without notice)

**Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsisized through the GPE or the solicitation is issued.



Additional Contracting Opportunities

FY17

Project Name	**Set Aside Decision	Contracting Method	Estimated Advertising Date	Contract Value
IDIQ Design-Build (DB)/Design-Bid-Build (DBB) Multiple Award Task Order Contract (MATOC) AZ, CA, NM & NV	SB, SDVOSB, 8(a) & Hubzone	DB/DBB/RFP- Lowest Price Technically Acceptable (LPTA)	2 nd Qtr FY17	\$175M \$125M \$145M \$100M P of P 5-year

*(ALL PROJECTS subject to change without notice)

**Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsized through the GPE or the solicitation is issued.



Los Angeles District IIS FY17 Forecast

Project Name	Type/ Sub Type	Set Aside Decision	Contracting Method	Estimated Advertising Date	Contract Value
Cemetery Expansion, NCA, Phoenix, AZ	IIS	SDVOSB	RFP	1 st QTR. FY2017	\$5M-10M
IFT Vamori Wash, Casa Grand Seles, AZ	IIS	TBD	DBB	1 st QTR. FY18	\$5M-\$10M
El Centro BPS Security Upgrade, El Centro, CA	IIS	SB Set Aside	DBB	1st QTR. FY17	\$1M-\$5M
Integrated Fixed Tower (IFT) Roads AJO and Casa Grand Seles AZ	IIS	TBD	DBB	2nd Qtr FY17	\$20M-\$30M

*(ALL PROJECTS subject to change without notice)

**Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsisized through the GPE or the solicitation is issued.



Los Angeles District IIS FY17 Forecast

Project Name	Type/ Sub Type	Set Aside Decision	Contracting Method	Estimated Advertising Date	Contract Value
USDA APHIS Medfly, Los Alamitos, CA	IIS	TBD	TBD	TBD FY17	\$10M-\$20M
Border Road Maintenance	IIS	8(A)	IFB	TBD FY17	\$1M-5M
BrownField BPS	IIS	TBD	TBD	TBD FY17	\$20-\$40M
Calexico Utility Upgrade, Calexico CA	IIS	TBD	DBB	1 st QTR. FY18	\$ 1-5 million
Renovate Overflow Processing Ctr, Nogales BPS	IIS	8a Competitive	Best Value. LPTA (phase I, Phase II to be awarded 8A sole source)	1 st QTR. FY17 (see W912PI-16-R-0036	\$1M-\$5M (both Phase)

*(ALL PROJECTS subject to change without notice)

**Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsisized through the GPE or the solicitation is issued.



Los Angeles District IIS (VA-Majors) FY17 Forecast

Project Name	Type/ Sub Type	Set Aside Decision	Contracting Method	Estimated Advertising Date	Contract Value
GLA VA 2 Bldgs. West Los Angeles	IIS	TBD	TBD	TBD FY17	\$50M-\$100M
Mental Health Bldg. Long Beach	IIS	TBD	TBD	TBD FY17	\$50M-\$100M
SCI/Parking Garage. San Diego	IIS	TBD	TBD	TBD FY17	\$100-\$200M
Bed Tower @ WLA- VA, (Design only)	IIS	TBD	TBD	TBD FY18	\$40M-\$50M

*(ALL PROJECTS subject to change without notice)

**Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsized through the GPE or the solicitation is issued.



Los Angeles District IIS FY17 Forecast

Project Name	Type/ Sub Type	Set Aside Decision	Contracting Method	Estimated Advertising Date	Contract Value
BIA – Electric Meter Install, Lawrence AZ	IIS	TBD	DBB	TBD FY18	\$5M-\$10M
BIA - Satellite Internet Service Install, Lawrence AZ	IIS	TBD	DBB	TBD FY18	\$1M-\$5M
BIA – Supervisory Control and Data Acquisition (SCADA) System Install, Lawrence AZ	IIS	TBD	DBB	TBD FY18	\$500K-\$1M
BIA - Electronic Security Systems, Lawrence AZ	IIS	TBD	DBB	TBD FY18	\$1M-\$5M

*(ALL PROJECTS subject to change without notice)

**Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsisized through the GPE or the solicitation is issued.



BUILDING STRONG® - TOGETHER

Los Angeles District Civil Works FY17 Forecast

Project Name*	Type/ Sub Type	**Set Aside Decision	Contracting Method	Estimated Advertising Date	Contract Value
Hydrology & Hydraulic - IDIQ	Civil	TBD	RFP	TBD	\$1M-\$5M
Geotechnical Branch - IDIQ	Civil	UNR	RFP	Pending Award	\$5-\$10M
Geotechnical Branch - IDIQ	Civil	SB Set Aside	RFP	3 rd QTR. FY17	\$5-\$10M
Port Hueneme Deepening	Civil	TBD	IFB	4 th QTR FY17	\$1M-\$5M

*(ALL PROJECTS subject to change without notice)

**Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsisized through the GPE or the solicitation is issued.



Los Angeles District Civil Works FY17 Forecast

Project Name*	Type/ Sub Type	**Set Aside Decision	Contracting Method	Estimated Advertising Date	Contract Value
Environmental Resources – IDIQ	Civil	SB Set Aside	RFP	3 rd QTR. FY17	\$5.0M-\$10.0M
Coastal Resources – IDIQ	Civil	TBD	RFP	2 nd QTR. FY17	\$5.0M-\$10.0M
Plan Formulation - IDIQ	Civil	SB Set Aside	RFP	3 rd QTR. FY17	\$5.0M-\$10.0M
Cultural Resources – IDIQ	Civil	SB Set Aside	RFP	4 th QTR. FY17	\$5.0M-\$10.0M

*(subject to change without notice)

**Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsisized through the GPE or the solicitation is issued.



Los Angeles District Civil Works FY17 Forecast

Project Name*	Type/ Sub Type	**Set Aside Decision	Contracting Method	Estimated Advertising Date	Contract Value
Construction Management Services	Civil	SB Set Aside	IDIQ	2nd Qtr FY2017	\$45M (5 years)

*(ALL PROJECTS are subject to change without notice)

**Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsisized through the GPE or the solicitation is issued.



To Bid Federal Procurement Opportunities Your Business “MUST” registered

- Ensure your firm is registered at www.sam.gov.



Search for new procurement opportunities

- Search and register at:
- www.fbo.gov.

